



December 9, 2024

**ADDENDUM IV**

**PURCHASE OF CONSTRUCTION SERVICES  
FOR WATSON FINE ARTS CENTER BLACK BOX THEATER ADDITION  
– ST. PHILIP’S COLLEGE  
RSP No. 2025-0070**

- I. 230462 – Pkg 2 – 2024-07-19 IFP – Project Manual
  - a. Project Manual for Watson Fine Arts Center Black Box Addition Theater Addition - Package 2 has been added
- II. Additional questions will be answered in Addendum V.
- III. Please acknowledge receipt of this Addendum IV with your proposal.

Closure: The Alamo Colleges District will be closed for Holiday break. (see dates below)

|                            |                                     |
|----------------------------|-------------------------------------|
| Thanksgiving Break         | November 28-29, 2024                |
| Winter Break               | December 19, 2024 - January 1, 2025 |
| Martin Luther King Jr. Day | January 20, 2025                    |
| Spring Break               | March 17 - 23, 2025                 |
| Cesar Chavez Holiday       | March 31, 2025                      |
| Easter Holiday             | April 18-20, 2025                   |
| Fiesta Holiday             | May 2, 2025                         |
| Memorial Day               | May 26, 2025                        |
| Juneteenth Holiday         | June 19, 2025                       |
| Independence Day           | July 4, 2025                        |

If unable to access or download the proposal through the e-sourcing portal, please deliver hardcopy and a flash drive by the deadline to Alamo Colleges District

Purchasing and Contract Administration

Re: Purchase of Construction Services for Watson Fine Arts Center Black Box Theater Addition at Alamo Colleges District – St. Philips College  
RFP # 2025-0070

Reception Desk

2222 N. Alamo St.

San Antonio, Texas 78215

**The deadline for submittal of responses for this project is 2:00pm (CT), Thursday, January 9, 2025.**